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UVMMC OSC - Schematic - April 2022 4/14/2022

UVM Health Network - New - Outpatient Surgery Center

Schematic Design - Construction Cost Estimate - Pass 1 - April 2022

D.E.W. Construction, Williston, VT, 802-872-0505

Project name UVMMC OSC - Schematic - April 2022

Lot 6, Tilley Drive

South Burlington

VT 

Job size 84249 SF

Notes -Schematic design estimating package of 

  February 28, 2022.

-Construction start of April 2023.

-DEW preconstruction expense is not included.

-No BIM coordination expense in this estimate.

-No design assist partner expense in this estimate.

-No OR pre-fabricated "Ease" wall systems.

-See DEW schematic estimate narrative for

  assumptions, allowances, clarifications, exclusions,

  work by others and work by owner.

-NIC = Not In Contract, Not In Estimate.
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Group Phase Item Description Takeoff Quantity Labor Amount Material Amount Sub Amount Equip Amount Total Amount

2100.00 SITE WORK
2110.00 Site Work - General

20 Site-Mobilize-Equipment 12.00 ea 2,400 - - 7,920 10,320

22 Site-Layout-Initial-Survey Crew 3.00 dy - - 3,900 - 3,900

24 Site-Layout-Per Week 5.00 wk 22,000 375 - 825 23,200

26 Site-Supervision-To Build-Project Manager 30.00 wk 46,200 2,250 - 3,000 51,450

30 Site-Supervision-To Build-Foreman 30.00 wk 84,000 4,500 - 9,000 97,500

32 Site-Supervision-To Build-Clerical 30.00 wk 33,600 - - - 33,600

42 Site-Roads-Clean 50.00 dy 5,000 - - 9,000 14,000

  Site Work - General 84,249.00 SF 193,200 7,125 3,900 29,745 233,970

2112.00 Site Work - Demolition

20 Site Demo-Sawcut-Asphalt 96.00 if 120 14 - 49 183

24 Site Demo-Asphalt-To 3" 160.00 sf - - - 55 55

30 Site Demo-Concrete-Foundation 66.00 cy - - - 11,000 11,000

36 Site Demo-Curbs-Concrete 80.00 lf 160 - - 608 768

88 Site Demo-Exist-Wind Mill-Relocate 1.00 ea 1,600 346 5,000 3,200 10,146

*100 Site Demo-Debris-Load To Truck 71.50 cy - - - 321 321

*102 Site Demo-Debris-Haul Off Site 71.50 cy - - - 688 688

104 Site Demo-Debris-Disposal-Asphalt 1.50 cy - 15 - - 15

*106 Site Demo-Debris-Disposal-Concrete 70.00 cy - 1,050 - - 1,050

  Site Work - Demolition 84,249.00 SF 1,880 1,425 5,000 15,921 24,226

2114.00 Site Work - Preparation

20 Site Prep-Clear-Trees-Light 7,998.00 sf 571 - - 700 1,271

26 Site Prep-Clear-Grub Stumps-Light 7,998.00 sf 148 - - 395 543

54 Site Prep-Rock Removal-Allowance 300.00 cy - - 60,000 - 60,000

70 Site Prep-Rock Removal-Backhoe 300.00 cy - - - 2,625 2,625

72 Site Prep-Rock Removal-Move Mats 40.00 hr - - - 8,000 8,000

  Site Work - Preparation 84,249.00 SF 719 60,000 11,720 72,439

2118.00 Site Work - Erosion Control

10 Erosion Control-Per Narrative 1.00 ls - - 175,000 - 175,000

  Site Work - Erosion Control 84,249.00 SF 175,000 175,000

2200.00 Site Work - Earthwork

18 Grading-Strip-Topsoil-Rotill-Tractor 339,458.00 sf 6,062 - - 9,093 15,154

20 Grading-Strip-Topsoil 6,262.00 cy - - - 28,179 28,179

22 Grading-Strip-Topsoil-Stockpile 6,262.00 cy - - - 25,048 25,048

32 Grading-Rough-Cuts-Dozer 20,410.00 cy - - - 54,427 54,427

40 Grading-Rough-Cuts-To Fill 14,039.00 cy - - - 58,496 58,496

42 Grading-Rough-Fills-Dozer 14,039.00 cy - - - 37,437 37,437

46 Grading-Rough-Fills Compact 14,039.00 cy - - - 32,758 32,758

62 Grading-Waste Excess-Load & Haul-Away 10,774.00 cy - - - 151,941 151,941

  Site Work - Earthwork 84,249.00 SF 6,062 397,378 403,440

2202.00 Site Work - Building

20 Building-Excavate-Trench-Mass 10,067.00 cy 14,381 - - 57,526 71,907

20 Building-Excavate-Trench 2,081.00 cy 2,973 - - 11,891 14,864

*26 Building-Backfill-Backhoe 11,156.00 cy 15,937 - - 63,749 79,686

26 Building-Backfill-FS-Backhoe 699.00 cy 999 - - 3,994 4,993

*28 Building-Backfill-Compaction-Plate 11,156.00 cy 37,187 - - 18,593 55,780

28 Building-Backfill-FS-Compaction-Plate 699.00 cy 2,330 - - 1,165 3,495

34 Building-Backfill-Import-Sand 8,086.00 cy - 121,290 - - 121,290

38 Building-Backfill-Import-Crush Gravel 3,060.00 cy - 88,128 - - 88,128

40 Building-Backfill-FS-Import-Crush Stone 699.00 cy - 21,809 - - 21,809

*50 Building-Underslab-Plumbing 2,633.00 lf - - 39,495 - 39,495

*70 Building-Slab Base-Fine Grade 58,532.00 sf 5,853 - - 8,608 14,461

72 Building-Slab Base-Crush Gravel 1,248.00 cy 1,248 35,942 - 7,488 44,678

74 Building-Slab Base-Crush Stone 920.07 cy 920 28,706 - 5,520 35,147

*76 Building-Slab Base-Sand 1,084.04 cy 1,084 16,261 - 6,504 23,849

*80 Building-Fabric-Stabilization-Large Area 58,532.00 sf 6,504 5,619 - 2,090 14,213

82 Building-Fabric-FS-Stabilization-Small Area 45,442.00 sf 9,088 4,362 - 3,787 17,238

92 Building-Waste Excess-Load & Haul-Away 12,148.00 cy - - - 171,318 171,318

  Site Work - Building 84,249.00 SF 98,504 322,117 39,495 362,234 822,350

2204.00 Site Work - Roads & Walks

*30 Subbase-Spread & Compact-Pads & Walks 797.00 cy 3,985 - - 11,955 15,940

32 Subbase-Spread & Compact-Roads 9,006.00 cy - - - 45,030 45,030

*72 Subbase-Import-Crush Gravel 1,977.00 cy - 56,938 - - 56,938

*74 Subbase-Import-Crush Stone 7,826.00 cy - 244,171 - - 244,171

*80 Subbase-Fine Grade-Pads & Walks 17,194.00 sf 3,439 - - 4,299 7,737

82 Subbase-Fine Grade-Roads 121,385.00 sf 7,140 - - 5,419 12,559

86 Subbase-Fabric-Stabilization-Large Area 121,385.00 sf 13,487 11,653 - 4,335 29,475
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2204.00 Site Work - Roads & Walks

*88 Subbase-Fabric-Stabilization-Small Area 17,194.00 sf 3,439 1,651 - 1,433 6,522

  Site Work - Roads & Walks 84,249.00 SF 31,490 314,412 72,470 418,373

2208.00 Site Work - Topsoil

20 Topsoil-Import-Buy 1,859.00 cy - 62,462 - - 62,462

20 Topsoil-Import-Buy 159.00 cy - 4,579 - - 4,579

22 Topsoil-Exist-Reuse 3,718.00 cy - 0 - - 0

24 Topsoil-Exist-Screen-On Site 3,718.00 cy 5,205 - - 13,013 18,218

30 Topsoil-Distribute 159.00 cy - - - 1,113 1,113

*32 Topsoil-Spread-Dozer 3,877.00 cy 7,754 - - 11,631 19,385

  Site Work - Topsoil 84,249.00 SF 12,959 67,042 25,757 105,758

2310.00 Site Work - Utility Structures

50 Structure-Precast-Sewer- 4' D-Base 2.00 ea 100 240 - 200 540

50 Structure-Precast-CB- 4' D-Base 45.00 ea 2,250 5,400 - 4,500 12,150

52 Structure-Precast-Sewer- 4' D-Riser 18.00 vf 600 1,530 - 1,200 3,330

52 Structure-Precast-CB- 4' D-Riser 402.00 vf 13,400 34,170 - 26,800 74,370

54 Structure-Precast-Sewer- 4' D-Top 2.00 ea 100 240 - 200 540

54 Structure-Precast-CB- 4' D-Top 45.00 ea 2,250 5,400 - 4,500 12,150

62 Structure-Precast-OS- 6' D-Base 2.00 ea 100 350 - 200 650

62 Structure-Precast-DMH- 6' D-Base 2.00 ea 100 350 - 200 650

64 Structure-Precast-OS- 6' D-Riser 22.00 vf 1,100 3,850 - 2,200 7,150

64 Structure-Precast-DMH- 6' D-Riser 25.00 vf 1,250 4,375 - 2,500 8,125

66 Structure-Precast-OS 6' D-Top 2.00 ea 100 350 - 200 650

66 Structure-Precast-DMH- 6' D-Top 2.00 ea 100 350 - 200 650

70 Structure-Precast-Sewer-Pipe-Knockouts 3.00 ea - 225 - - 225

70 Structure-Precast-CB-Pipe-Knockouts 92.00 ea - 6,900 - - 6,900

70 Structure-Precast-OS-Pipe-Knockouts 2.00 ea - 150 - - 150

70 Structure-Precast-DMH-Pipe-Knockouts 5.00 ea - 375 - - 375

72 Structure-Precast-Sewer-Inverts-CIP 2.00 ea 300 250 - 150 700

80 Structure-Precast-Sewer-Ring 2.00 ea 960 300 - - 1,260

80 Structure-Precast-CB-Ring 45.00 ea 21,600 6,750 - - 28,350

80 Structure-Precast-DMH-Ring 2.00 ea 960 300 - - 1,260

84 Structure-Sewer-Frame & Cover-DI 2.00 ea 300 1,600 - 125 2,025

84 Structure-OS-Frame & Cover-DI 2.00 ea 300 1,600 - 125 2,025

84 Structure-DMH-Frame & Cover-DI 2.00 ea 300 800 - 125 1,225

86 Structure-CB-Frame & Grate-DI 45.00 ea 6,750 36,000 - 2,813 45,563

106 Structure-Precast-Tanks-3,000 Gal 1.00 ea 600 6,500 - 1,600 8,700

  Site Work - Utility Structures 84,249.00 SF 53,520 118,355 47,838 219,713

2330.00 Site Work - Drainage & Storm

22 Drainage-Pipe-PVC-  6" 60.00 lf 214 576 - - 790

24 Drainage-Pipe-PVC-  8" 220.00 lf 786 3,960 - - 4,746

28 Drainage-Pipe-PVC- 12" 2,895.00 lf 13,159 90,324 - 14,475 117,958

30 Drainage-Pipe-PVC- 15" 690.00 lf 4,059 24,012 - 4,600 32,671

32 Drainage-Pipe-PVC- 18" 150.00 lf 1,071 5,580 - 1,200 7,851

36 Drainage-Pipe-PVC- 24" 475.00 lf 3,654 31,350 - 4,222 39,226

36 Drainage-Pipe-PVC- 30" 155.00 lf 1,550 13,020 - 1,550 16,120

36 Drainage-Pipe-PVC- 24" 40.00 lf 1,000 2,640 - 356 3,996

38 Drainage-Pipe-PVC-  4"-Perf 1,944.00 lf 6,480 4,316 - - 10,796

*40 Drainage-Pipe-FD-PVC-  6"-Perf 1,971.00 lf 7,039 18,922 - - 25,961

110 Drainage-Pipe-Trench Drains-ACCO 20.00 lf 400 3,600 - 800 4,800

110 Drainage-Pipe-Ends 11.00 ea 550 1,980 - 1,100 3,630

110 Drainage-Pipe-Ends 1.00 ea 50 420 - 100 570

114 Drainage-Pipe-Yard Drains-ACCO 2.00 ea 250 2,040 - 200 2,490

*120 Drainage-Pipe-Excavate & Backfill 4,585.00 lf 57,313 - - 99,342 156,654

124 Drainage-Pipe-Excavate 432.00 cy 432 - - 1,728 2,160

126 Drainage-Pipe-Excavate 1,112.00 cy 855 - - 3,422 4,277

*134 Drainage-Pipe-Backfill-Backhoe 1,544.00 cy 2,206 - - 8,823 11,029

*142 Drainage-Pipe-Backfill-Import-Sand 2,548.33 cy - 38,225 - - 38,225

*148 Drainage-Pipe-Backfill-Import-Crush Stone 1,544.00 cy - 48,173 - - 48,173

*148 Drainage-Pipe-FD-Backfill-Import-Crush Stone 585.00 cy - 18,252 - - 18,252

*160 Drainage-Fabric-Filter 25,676.00 sf 5,135 3,697 - 2,140 10,972

*160 Drainage-Fabric-FD-Filter 23,652.00 sf 4,730 3,406 - 1,971 10,107

164 Drainage-Waste-Load & Haul-Away 1,145.00 cy - - - 16,147 16,147

*170 Drainage-Rip Rap-Outfalls & Slopes 213.03 cy - 7,669 - 8,521 16,190

202 Drainage-Liners-Membrane-30 Mil 11,400.00 sf 11,400 9,576 - 5,700 26,676

  Site Work - Drainage & Storm 84,249.00 SF 122,334 331,737 176,396 630,467

2340.00 Site Work - Water

*92 Water-Pipe-DI-Push-  6.00" 610.00 lf 3,813 25,620 - 2,905 32,337
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2340.00 Site Work - Water

*112 Water-Pipe-DI-Fitting-  6.00" 3.00 ea 450 1,650 - 600 2,700

*132 Water-Pipe-DI-Valve-  6.00" 5.00 ea 1,000 7,700 - 750 9,450

*150 Water-Pipe-DI-Valve-Box 5.00 ea 375 1,650 - 500 2,525

*166 Water-Pipe-Line Tap-  8.00" 2.00 ea 1,000 6,600 2,700 2,400 12,700

180 Water-Hydrant 1.00 ea 300 1,980 - 400 2,680

*190 Water-Thrust Block-Concrete 8.00 ea 300 528 - 600 1,428

*200 Water-Pipe-Excavate & Backfill 610.00 lf 7,625 - - 13,217 20,842

*222 Water-Pipe-Backfill-Import-Sand 340.00 cy - 5,100 - - 5,100

232 Water-Waste-Load & Haul-Away 340.00 cy - - - 4,795 4,795

  Site Work - Water 84,249.00 SF 14,863 50,828 2,700 26,166 94,557

2350.00 Site Work - Sewer

22 Sewer-Pipe-PVC-  6" 90.00 lf 321 864 - - 1,185

24 Sewer-Pipe-PVC-  8" 280.00 lf 1,000 5,040 - - 6,040

98 Sewer-Pipe-Exist-Tie In 1.00 ea 200 400 - 400 1,000

100 Sewer-Pipe-Excavate & Backfill 190.00 lf 2,375 - - 4,117 6,492

122 Sewer-Pipe-Backfill-Import-Sand 156.00 cy - 2,340 - - 2,340

132 Sewer-Waste-Load & Haul-Away 156.00 cy - - - 2,200 2,200

---- Sewer-Pipe-DI-Push- 8.00" 8.00 lf 80 461 - 64 605

---- Sewer-Pipe-DI-Valve- 8.00" 1.00 ea 200 2,220 - 150 2,570

---- Sewer-Pipe-DI-Valve-Box 1.00 ea 75 360 - 100 535

---- Sewer-Pipe-Thrust Block-Concrete 1.00 ea 38 72 - 75 185

  Site Work - Sewer 84,249.00 SF 4,289 11,757 7,106 23,151

2370.00 Site Work - Power & Comm Utilities

*20 Site Electrical-Power-Excavate 1,521.00 cy 3,803 - - 11,408 15,210

*22 Site Electrical-Power-Backfill-Backhoe 1,521.00 cy 2,535 - - 7,605 10,140

*24 Site Electrical-Power-Backfill-Compaction-Plate 1,521.00 cy 5,070 - - 2,535 7,605

*26 Site Electrical-Power-Backfill-Import-Sand 284.00 cy - 4,260 - - 4,260

30 Site Electrical-Comm-Excavate 415.00 cy 1,038 - - 3,113 4,150

32 Site Electrical-Comm-Backfill-Backhoe 415.00 cy 692 - - 2,075 2,767

34 Site Electrical-Comm-Backfill-Compaction-Plate 415.00 cy 1,383 - - 692 2,075

36 Site Electrical-Comm-Backfill-Import-Sand 147.00 cy - 2,205 - - 2,205

38 Site Electrical-Comm-Waste-Load & Haul-Away 437.00 cy - - - 6,163 6,163

40 Site Electrical-Light Feeds-Trencher 2,850.00 lf 14,250 - - 7,125 21,375

52 Site Electrical-Base-Light-Precast-Pole Mtd 38.00 ea 1,900 24,700 - 3,325 29,925

52 Site Electrical-Base-Light-Precast-Bollard 7.00 ea 350 2,100 - 613 3,063

56 Site Electrical-Base-CIP-BL/EV 25.00 ea 2,500 - 6,250 4,375 13,125

64 Site Electrical-Precast-Vault-K30 1.00 ea 400 8,500 - 1,200 10,100

66 Site Electrical-Handholes 2.00 ea 200 1,000 - 150 1,350

*100 Site Electrical-Encase-Concrete-Not Formed 153.00 cy 4,590 22,950 - 7,650 35,190

  Site Work - Power & Comm Utilities 84,249.00 SF 38,710 65,715 6,250 58,027 168,702

2372.00 Site Work - Energy & Fuel

10 Energy & Fuel-Gas Line-By VT Gas 0.00 ls - - 0 - 0

22 Energy & Fuel-O2-Excavate 228.00 cy 228 - - 912 1,140

22 Energy & Fuel-CW-Excavate 292.00 cy 292 - - 1,168 1,460

32 Energy & Fuel-O2-Backfill-Backhoe 228.00 cy 326 - - 1,303 1,629

32 Energy & Fuel-CW-Backfill-Backhoe 292.00 cy 417 - - 1,669 2,086

34 Energy & Fuel-O2-Backfill-Compaction-Plate 228.00 cy 760 - - 380 1,140

34 Energy & Fuel-CW-Backfill-Compaction-Plate 292.00 cy 973 - - 487 1,460

40 Energy & Fuel-O2-Backfill-Import-Sand 53.00 cy - 795 - - 795

40 Energy & Fuel-CW-Backfill-Import-Sand 155.00 cy - 2,325 - - 2,325

50 Energy & Fuel-Waste-Load & Haul-Away 208.00 cy - - - 2,933 2,933

  Site Work - Energy & Fuel 84,249.00 SF 2,996 3,120 8,851 14,968

2398.00 Site Work - Misc

16 Site-De Watering-Foundation 60.00 dy 24,000 2,400 - 2,880 29,280

*60 Site-Insulation-Rigid-40 PSI- 2"-Thick-Horiz 4,412.00 sf 2,206 10,920 - - 13,126

72 Site-Test Pits-Excavator 20.00 ea 2,000 - - 8,000 10,000

90 Site-General-Excavate-Backhoe 651.00 cy - - - 6,510 6,510

96 Site-General-Backfill-Backhoe 510.00 cy 729 - - 2,914 3,643

98 Site-General-Backfill-Compaction-Plate 510.00 cy 1,700 - - 850 2,550

104 Site-General-Backfill-Import-Crush Gravel 510.00 cy - 14,688 - - 14,688

110 Site-General-Waste-Load & Haul-Away 651.00 cy - - - 9,181 9,181

238 Site-Truck-Dump-13 CY-Deliver-Boulders 1.00 dy - 150 - 575 725

  Site Work - Misc 84,249.00 SF 30,635 28,158 30,910 89,702

  SITE WORK 84,249.00 SF 612,160 1,321,791 292,345 1,270,519 3,496,816

2400.00 SITE IMPROVEMENTS
2420.00 Site - Fences & Guard Rails

*26 Fence-Chain Link-12' H 206.00 lf - - 20,600 - 20,600
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2420.00 Site - Fences & Guard Rails

*30 Fence-Chain Link-Add-Gate-Man- 6' W 2.00 ea - - 1,800 - 1,800

32 Fence-Chain Link-Add-Gate-Vehicle 1.00 ea - - 1,500 - 1,500

80 Guard Rail-Timber-Posts & 2 Rail 75.00 lf - - 6,375 - 6,375

  Site - Fences & Guard Rails 84,249.00 SF 30,275 30,275

2430.00 Site - Signage & Signals

20 Signs-Traffic-Directional-Single Face-On Post 17.00 ea 1,275 4,250 - - 5,525

22 Signs-Traffic-Directional-Dlbe Face-On Post 1.00 ea 100 300 - - 400

  Site - Signage & Signals 84,249.00 SF 1,375 4,550 5,925

2440.00 Site - Furnishings & Equipment

14 Furnishings-Wall-Screen-Moz Design- 8' H 272.00 sf 2,125 27,200 - 1,275 30,600

22 Furnishings-Benches-VS-RB28- 6' L 9.00 ea 900 14,850 - - 15,750

24 Furnishings-Bike Rack-Single-U/2 14.00 ea 1,400 14,000 - - 15,400

26 Furnishings-Bollards-Steel- 6"-Std-Cover 6.00 ea 600 2,400 2,250 225 5,475

32 Furnishings-Fermob-Bistro-Tables 6.00 ea 690 2,760 - - 3,450

32 Furnishings-Fermob-Bistro-Chairs 24.00 ea 1,320 3,600 - - 4,920

32 Furnishings-Loll-Chairs-Adirondack 6.00 ea 330 4,800 - - 5,130

  Site - Furnishings & Equipment 84,249.00 SF 7,365 69,610 2,250 1,500 80,725

2450.00 Site - Landscaping

10 Landscape-Plantings-Per L2.06-Landshapes 1.00 ls - - 287,423 - 287,423

20 Landscape-Plantings-Soil-Compost Mix 1,805.00 cy - 144,400 - 144,400

22 Landscape-Mulch-Bark 114.00 cy 1,900 6,156 - 1,583 9,639

28 Landscape-Fabric-Weed Barrier 12,282.00 sf 8,188 1,842 - - 10,030

32 Landscape-Edge-Steel 765.00 lf 2,550 7,344 - - 9,894

110 Landscape-Plantings-Maintenance & Warranty 1.00 ls - - 49,478 - 49,478

114 Landscape-Special-Wetlands-Per C1.14 3,215.00 ea - - 40,188 - 40,188

114 Landscape-Damages-Fines-NIC 0.00 ls - - 0 - 0

  Site - Landscaping 84,249.00 SF 12,638 15,342 521,489 1,583 551,052

2456.00 Site - Lawns

34 Lawn-Fine Grade & Seed & Mulch 129,742.00 sf - - 19,461 - 19,461

  Site - Lawns 84,249.00 SF 19,461 19,461

  SITE IMPROVEMENTS 84,249.00 SF 21,378 89,502 573,475 3,083 687,438

2500.00 PAVING & SURFACING
2530.00 Paving - Asphalt

38 Paving-Asphalt-Roads- 4.00" 121,385.00 sf - - 326,385 - 326,385

44 Paving-Asphalt-Walks- 2.50" 0.00 sf - - 0 - 0

48 Paving-Asphalt-Walks-Patching- 2.50" 160.00 sf - - 611 - 611

  Paving - Asphalt 84,249.00 SF 326,996 326,996

2540.00 Paving - Unit

20 Unit Paving-Unilock-Plank- 4" 2,249.00 sf - - 56,225 - 56,225

  Paving - Unit 84,249.00 SF 56,225 56,225

2570.00 Curbing

24 Curbing-Concrete-CIP- 6" x 18" 4,350.00 lf - - 87,000 - 87,000

50 Curbing-Excavate & Backfill 4,350.00 lf 8,700 - - 30,450 39,150

  Curbing 84,249.00 SF 8,700 87,000 30,450 126,150

2574.00 Site Concrete

24 Site Concrete-Walks-WWF- 6" Thick 10,767.00 sf - - 99,694 - 99,694

*34 Site Concrete-Pads-Rebar-  8" Thick 3,782.00 sf - - 46,925 - 46,925

*36 Site Concrete-Pads-Rebar- 10" Thick 374.00 sf - - 18,215 - 18,215

38 Site Concrete-Pads-Rebar- 12" Thick 144.00 sf - - 2,667 - 2,667

  Site Concrete 84,249.00 SF 167,502 167,502

2599.00 Paving & Surfacing - Misc

20 Line Markings-Asphalt-Painted 1.00 ls - - 8,100 - 8,100

  Paving & Surfacing - Misc 84,249.00 SF 8,100 8,100

  PAVING & SURFACING 84,249.00 SF 8,700 645,823 30,450 684,973

3000.00 CONCRETE - BUILDING
3052.00 Concrete - Form Strip Footings

14 Form Strip Footings-3 Use 3,835.30 sf 22,919 4,790 - - 27,709

  Concrete - Form Strip Footings 84,249.00 SF 22,919 4,790 27,709

3054.00 Concrete - Form Spread Footings

*12 Form Spread Footings-3 Use 4,807.88 sf 33,267 5,689 - - 38,956

  Concrete - Form Spread Footings 84,249.00 SF 33,267 5,689 38,956

3060.00 Concrete - Form Walls

20 Form Walls-Shelfs-3 Use 622.00 sf 8,742 981 - - 9,723

28 Form Walls-Pilasters-3 Use 2,103.00 sf 22,800 4,147 - - 26,947

*30 Form Walls-Symons- 0' to 8' H 11,921.76 sf 60,318 16,457 - - 76,775

*32 Form Walls-Symons- 8' to 16' H 23,988.52 sf 162,549 25,230 - - 187,779

34 Form Walls-Symons-Over 16' H 3,700.00 sf 28,080 3,891 - - 31,972

62 Form Walls-Liner-Wood-1 Use 708.00 sf 4,231 6,769 - - 11,000
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  Concrete - Form Walls 84,249.00 SF 286,721 57,476 344,196

3064.00 Concrete - Form Slabs On Grade

*16 Form Slabs-Edge Forms 1,301.00 sf 8,552 1,283 - - 9,835

*24 Form Slabs-Vapor Barrier-10 Mil 57,861.00 sf 10,478 34,231 - - 44,708

  Concrete - Form Slabs On Grade 84,249.00 SF 19,029 35,514 54,543

3066.00 Concrete - Form Square Columns

12 Form Columns-Square-Plywood-3 Use 1,086.00 sf 12,979 1,785 - - 14,764

  Concrete - Form Square Columns 84,249.00 SF 12,979 1,785 14,764

3076.00 Concrete - Form Equipment Bases

12 Form Equipment Pads-3 Use 179.00 sf 3,773 329 - - 4,103

  Concrete - Form Equipment Bases 84,249.00 SF 3,773 329 4,103

3080.00 Concrete - Inserts & Sleeves

26 Inserts-Chamfer Strip- 1" 358.00 lf 513 188 - - 702

  Concrete - Inserts & Sleeves 84,249.00 SF 513 188 702

3082.00 Concrete - Expansion Joints

*20 Expan Joints-Bituminous- 4.00" 1,086.00 lf 2,225 623 - - 2,848

24 Expan Joints-Bituminous- 6.00" 30.00 lf 62 28 - - 89

  Concrete - Expansion Joints 84,249.00 SF 2,287 651 2,938

3086.00 Concrete - Control Joints & Sawcuts

*10 Joints-Control-Sawcut-Green- 1.00" Deep 5,786.00 lf 4,112 380 - 934 5,426

  Concrete - Control Joints & Sawcuts 84,249.00 SF 4,112 380 934 5,426

3088.00 Concrete - Reinforcing Steel

*28 Steel Rebar-Footings 38,793.32 lb 24,507 38,250 - - 62,758

*34 Steel Rebar-Walls 61,930.57 lb 37,344 61,064 - - 98,408

*38 Steel Rebar-Columns 4,773.33 lb 6,332 4,707 - - 11,039

*40 Steel Rebar-Slab On Grade 360.72 lb 281 356 - - 637

*44 Steel Rebar-Other 1,042.08 lb 691 1,028 - - 1,718

  Concrete - Reinforcing Steel 84,249.00 SF 69,156 105,404 174,560

3090.00 Concrete - Welded Wire Mesh

*24 Wire Mesh- 6 x 6 x 6/6 57,861.00 sf 30,735 48,131 - - 78,865

*26 Wire Mesh- 6 x 6 x 4/4 27,489.00 sf 15,770 30,751 - - 46,521

  Concrete - Welded Wire Mesh 84,249.00 SF 46,505 78,882 125,386

3092.00 Concrete - Reinforcing Accessories

*12 Reinforcing-Bolsters-Bricks 13,363.60 sf 3,514 1,597 - - 5,111

12 Reinforcing-Bolsters-Bricks 780.00 sf 205 42 - - 247

*32 Reinforcing-Bolsters-Chairs-On Grade 58,041.00 sf 19,076 13,874 - - 32,950

*52 Reinforcing-Bolsters-Chairs-On Deck 27,489.00 sf 9,035 6,571 - - 15,606

  Concrete - Reinforcing Accessories 84,249.00 SF 31,830 22,083 53,914

3094.00 Concrete - Ready Mix Concrete

*40 Ready Mix Concrete-Add-Moisture Reducer 1,068.53 cy - 94,758 - - 94,758

  Concrete - Ready Mix Concrete 84,249.00 SF 94,758 94,758

3098.00 Concrete - Place Strip Footings

16 Place Strip Footings-Concrete-4000 PSI 341.64 cy - 69,251 - - 69,251

24 Place Strip Footings-By Pump 341.64 cy 15,795 - - 7,737 23,532

  Concrete - Place Strip Footings 84,249.00 SF 15,795 69,251 7,737 92,783

3100.00 Concrete - Place Spread Footings

12 Place Spread Footings-Concrete-3000 PSI 286.37 cy - 48,976 - - 48,976

12 Place Spread Footings-Concrete-3000 PSI 11.56 cy - 1,976 - - 1,976

*24 Place Spread Footings-By Pump 297.92 cy 21,809 - - 10,682 32,491

  Concrete - Place Spread Footings 84,249.00 SF 21,809 50,953 10,682 83,443

3106.00 Concrete - Place Walls

*16 Place Walls-Concrete-4000 PSI 838.53 cy - 169,969 - - 169,969

*24 Place Walls-By Pump 838.53 cy 36,830 - - 18,039 54,869

  Concrete - Place Walls 84,249.00 SF 36,830 169,969 18,039 224,838

3110.00 Concrete - Place Slab On Grade

*14 Place Slab On Grade-Concrete-3500 PSI 714.33 cy - 122,171 - - 122,171

20 Place Slab On Grade-Concrete-5000 PSI 3.33 cy - 566 - - 566

22 Place Slab On Grade-By Truck 3.33 cy 120 - - - 120

*24 Place Slab On Grade-By Pump 714.33 cy 26,146 - - 12,806 38,952

  Concrete - Place Slab On Grade 84,249.00 SF 26,266 122,736 12,806 161,808

3112.00 Concrete - Place Columns

16 Place Columns-Concrete-4000 PSI 15.08 cy - 3,057 - - 3,057

24 Place Columns-By Pump 15.08 cy 736 - - 361 1,097

  Concrete - Place Columns 84,249.00 SF 736 3,057 361 4,154

3116.00 Concrete - Place Elevated Slabs

*14 Place Elevated Slab-Concrete-3500 PSI 384.89 cy - 65,827 - - 65,827

*22 Place Elevated Slab-By Pump 384.89 cy 13,004 - - 6,370 19,373

  Concrete - Place Elevated Slabs 84,249.00 SF 13,004 65,827 6,370 85,200

3122.00 Concrete - Place Equipment Bases

16 Place Pads-Concrete-4000 PSI 14.45 cy - 2,928 - - 2,928

24 Place Pads-By Pump 14.45 cy 1,269 - - 622 1,891

28 Place Pads-Add-Wheeled Cart-< 150' 14.45 cy 422 - - 43 465
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  Concrete - Place Equipment Bases 84,249.00 SF 1,691 2,928 665 5,284

3124.00 Concrete - Place & Finish Pan Stairs

16 Place Stair Fill-Concrete-4000 PSI 4.45 cy - 902 - - 902

22 Place Stair Fill-By Hand 481.00 sf 1,807 - - - 1,807

  Concrete - Place & Finish Pan Stairs 84,249.00 SF 1,807 902 2,709

3126.00 Concrete - Grout Base Plates

10 Grout-Non Metallic-Column Bases 37.26 cf 17,813 3,841 - - 21,653

  Concrete - Grout Base Plates 84,249.00 SF 17,813 3,841 21,653

3128.00 Concrete - Floor Finishing

10 Floor Finish-Broom 180.00 sf 258 183 - - 441

*12 Floor Finish-Steel Trowel-Walk Behind 85,350.00 sf 81,605 - - 6,800 88,406

*16 Floor Finish-Float 16,970.34 sf 18,722 - - 312 19,034

  Concrete - Floor Finishing 84,249.00 SF 100,586 183 7,112 107,881

3130.00 Concrete - Wall Finishing

*10 Wall Finish-Break Ties & Patch 41,713.28 sf 54,839 2,742 - - 57,581

  Concrete - Wall Finishing 84,249.00 SF 54,839 2,742 57,581

3132.00 Concrete - Concrete Curing

*10 Concrete-Cure-Wet Burlap 92,475.06 sf 24,315 24,315 - - 48,630

12 Concrete-Cure-Spray-1 Coat 959.00 sf 140 189 - - 329

*16 Concrete-Cure-Blanket-Sheet Membrane 57,861.00 sf 12,678 7,607 - - 20,285

16 Concrete-Cure-Blanket-Sheet Membrane 481.00 sf 105 63 - - 169

  Concrete - Concrete Curing 84,249.00 SF 37,238 32,174 69,413

3138.00 Concrete - Concrete Winter

10 Concrete-Winter-NIC 0.00 ls - - 0 - 0

  Concrete - Concrete Winter 84,249.00 SF

  CONCRETE - BUILDING 84,249.00 SF 861,506 932,491 64,706 1,858,702

3150.00 CONCRETE - SITE
3152.00 Concrete - Site - Formwork

14 Form Strip Footings-3 Use 138.00 sf 690 172 - - 862

14 Form Strip Footings-3 Use 70.00 sf 350 87 - - 437

*14 Form Strip Footings-3 Use 1,432.50 sf 7,163 1,789 - - 8,952

*44 Form Walls-Symons- 0' to 8' H 6,554.00 sf 37,159 9,047 - - 46,206

50 Form Walls-Job Built- 0' to 8' H-1 Use 1,932.00 sf 17,526 5,951 - - 23,477

*66 Form Walls-Liner-Wood-1 Use 3,668.00 sf 18,340 35,071 - - 53,411

122 Form Stairs-On Grade-Riser Length 50.00 lf 794 96 - - 890

  Concrete - Site - Formwork 84,249.00 SF 82,021 52,214 134,235

3154.00 Concrete - Site - Reinforcing

*22 Steel Rebar-Footings 9,552.00 lb 5,049 9,418 - - 14,467

*24 Steel Rebar-Walls 15,040.00 lb 7,588 14,830 - - 22,418

30 Steel Rebar-Other 200.00 lb 111 197 - - 308

  Concrete - Site - Reinforcing 84,249.00 SF 12,748 24,445 37,193

3156.00 Concrete - Site - Place Concrete

16 Place Strip Footings-Concrete-4000 PSI 16.90 cy - 3,426 - - 3,426

16 Place Strip Footings-Concrete-4000 PSI 2.60 cy - 527 - - 527

*16 Place Strip Footings-Concrete-4000 PSI 83.10 cy - 16,844 - - 16,844

*22 Place Strip Footings-By Truck 102.60 cy 4,343 - - - 4,343

50 Place Walls-Concrete-4000 PSI 35.78 cy - 7,253 - - 7,253

50 Place Walls-Concrete-4000 PSI 6.11 cy - 1,239 - - 1,239

*50 Place Walls-Concrete-4000 PSI 115.26 cy - 23,363 - - 23,363

*58 Place Walls-By Pump 157.15 cy 5,775 - - 2,829 8,604

98 Place Stairs-Concrete-4000 PSI 1.85 cy - 375 - - 375

104 Place Stairs-By Truck 1.85 cy 131 - - - 131

  Concrete - Site - Place Concrete 84,249.00 SF 10,249 53,026 2,829 66,104

3158.00 Concrete - Site - Finish Concrete

*16 Floor Finish-Float 2,805.00 sf 2,589 - - 43 2,632

*22 Wall Finish-Break Ties & Patch 8,486.00 sf 9,335 558 - - 9,892

  Concrete - Site - Finish Concrete 84,249.00 SF 11,924 558 43 12,525

3160.00 Concrete - Site - Cure Concrete

10 Concrete-Cure-Wet Burlap 100.00 sf 22 26 - - 48

*12 Concrete-Cure-Spray-1 Coat 10,361.50 sf 1,266 2,043 - - 3,310

  Concrete - Site - Cure Concrete 84,249.00 SF 1,288 2,070 3,358

  CONCRETE - SITE 84,249.00 SF 118,231 132,312 2,872 253,415

4000.00 MASONRY
4210.00 Masonry - Brick

14 Brick-Veneer/Roxul 5" 17,100.00 sf - - 598,500 - 598,500

  Masonry - Brick 84,249.00 SF 598,500 598,500

4410.00 Stone - Cut

*18 Cut Stone-Granite-Veneer 4,326.00 sf - - 346,080 - 346,080

22 Cut Stone-Granite-Caps 138.00 sf - - 16,560 - 16,560
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  Stone - Cut 84,249.00 SF 362,640 362,640

  MASONRY 84,249.00 SF 961,140 961,140

5000.00 STEEL
5010.00 Steel - General

20 Steel-Survey-Anchor Bolts 16.00 hr - - 2,800 - 2,800

120 Steel-Pads-Thermal-Per Drwgs 88.00 ea - - 17,600 - 17,600

122 Steel-Pads-Thermal-Canopies 23.00 ea - - 4,600 - 4,600

  Steel - General 84,249.00 SF 25,000 25,000

5100.00 Structural Steel

18 Structural-Steel-Columns-W Shape 45.30 tn - - 267,683 - 267,683

*18 Structural-Steel-Beams-W Shape 188.74 tn - - 1,115,255 - 1,115,255

*18 Structural-Steel-Columns-W Shape 11.47 tn - - 67,770 - 67,770

20 Structural-Steel-Colums-HSS 10.20 tn - - 67,806 - 67,806

24 Structural-Steel-Braces-HSS 6.96 tn - - 46,267 - 46,267

26 Structural-Steel-Roof-Screen-Galv 7.66 tn - - 73,552 - 73,552

26 Structural-Steel-Roof Dunnage 4.52 tn - - 43,401 - 43,401

30 Structural-Steel-Angles-Roof Edge 29.06 tn - - 171,715 - 171,715

48 Structural-Openings-Frames-Small 12.00 ea - - 8,863 - 8,863

50 Structural-Openings-Frames-Medium 10.00 ea - - 11,818 - 11,818

62 Structural-Floor Deck-2.00" x 20 Ga 25,468.00 sf - - 282,169 - 282,169

*74 Structural-Roof Deck-3.00" x 22 Ga 61,927.00 sf - - 548,888 - 548,888

  Structural Steel 84,249.00 SF 2,705,188 2,705,188

  STEEL 84,249.00 SF 2,730,188 2,730,188

5500.00 METAL FABRICATIONS
5510.00 Misc. Metals - Interior

22 Metals-Stair-Pan Type-Guard Rail-54" W 24.00 rs - - 24,000 - 24,000

22 Metals-Stair-Pan Type-Guard Rail-48" W 24.00 rs - - 24,000 - 24,000

22 Metals-Stair-Pan Type-Guard Rail-54" W 26.00 rs - - 26,000 - 26,000

*28 Metals-Stair-Pan Type-Landings 160.00 sf - - 20,000 - 20,000

94 Metals-Grating-Sump-Pit-Elevator 4.00 ea 660 1,800 - - 2,460

108 Metals-Embed-Angle-Steel-Galv-OHD 20.00 lf 275 990 - - 1,265

124 Metals-Steel-Tube-Elevator-Rail-Supports 5,800.00 lb 3,698 19,140 - 1,088 23,925

130 Metals-Steel-W Shape-Support-Folding Partition 1,050.00 lb 1,530 3,465 - 450 5,445

132 Metals-Steel-Channel-Frame-Galv-OHD 3,080.00 lb 2,618 11,858 - 1,540 16,016

134 Metals-Steel-Angle-Sills-Elevator 1,600.00 lb 1,632 5,280 - 480 7,392

  Misc. Metals - Interior 84,249.00 SF 10,413 42,533 94,000 3,558 150,503

5520.00 Misc. Metals - Exterior

34 Metals-Rail-Wall Mtd-1 Line-Steel-Galv 185.00 lf 3,083 8,325 - - 11,408

44 Metals-Rail-Guard-8 Line-Steel-Galv 50.00 lf 2,500 11,000 - 750 14,250

46 Metals-Rail-Guard-Picket-Steel-Galv 58.00 lf 1,450 14,500 - - 15,950

60 Metals-Access-HVAC-Rooftop-AHU 80.00 lf 5,000 23,000 - 3,000 31,000

  Misc. Metals - Exterior 84,249.00 SF 12,033 56,825 3,750 72,608

5530.00 Misc. Metals - Specialty

30 Metals-Steel-Support-Vanities 39.00 lf 2,786 6,435 - 390 9,611

36 Metals-Steel-Support-OH Booms-In Steris 0.00 ea 0 0 - 0 0

42 Metals-Steel-Support-Tlt Partitions 19.00 ea 16,625 20,900 - 2,660 40,185

  Misc. Metals - Specialty 84,249.00 SF 19,411 27,335 3,050 49,796

5700.00 Ornamental Metals

*26 Orn. Metals-Column Cover-Alum-Round 90.00 vf 5,400 20,250 - - 25,650

  Ornamental Metals 84,249.00 SF 5,400 20,250 25,650

  METAL FABRICATIONS 84,249.00 SF 47,257 146,943 94,000 10,358 298,557

6000.00 ROUGH CARPENTRY
6104.00 Blocking & Strapping

*22 Blocking-Int-To Steel-2 x  6-FT 4,261.00 lf 16,304 14,061 - - 30,365

42 Blocking-Int-To Steel-2 x  6-PT 1,640.00 lf 6,560 4,059 - - 10,619

44 Blocking-Int-To Steel-2 x  8-PT 1,640.00 lf 6,560 5,398 - - 11,958

172 Blocking-Roof-To Steel-2 x  6-PT 912.00 lf 3,648 2,257 - - 5,905

174 Blocking-Roof-To Steel-2 x  8-PT 2,906.00 lf 11,624 9,566 - - 21,190

340 Blocking-PWD-FT-1/2" 1,688.00 sf 4,220 4,932 - - 9,152

344 Blocking-PWD-FT-3/4"-Backers 704.00 sf 2,640 2,662 - - 5,302

  Blocking & Strapping 84,249.00 SF 51,556 42,936 94,492

6138.00 Heavy Timber

14 Heavy Timber-Entry Roof-Beams-Exposed 1,920.00 bf - - 67,200 - 67,200

  Heavy Timber 84,249.00 SF 67,200 67,200

6190.00 Fasteners

18 Fastener-Materials 1.00 ls - 1,000 - - 1,000

20 Fastener-Rough Hardware 1.00 ls - 500 - - 500

  Fasteners 84,249.00 SF 1,500 1,500

6199.00 Rough Carpentry - Misc
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6199.00 Rough Carpentry - Misc

70 R Carp-Small Tools 10.00 wk - 1,500 - - 1,500

112 R Carp-Matrl Handling-Unload & Stock 1.00 ls 2,000 - - - 2,000

  Rough Carpentry - Misc 84,249.00 SF 2,000 1,500 3,500

  ROUGH CARPENTRY 84,249.00 SF 53,556 45,936 67,200 166,692

6200.00 FINISH CARPENTRY
6224.00 Interior Trim - Boards & Mouldings

16 Int Trim-Moulding-Chair Rail 740.00 lf 4,810 13,320 - - 18,130

  Interior Trim - Boards & Mouldings 84,249.00 SF 4,810 13,320 18,130

6228.00 Interior Trim - Panels

28 Int Trim-Panels-PWD-Hardwood-To 4' H 1,688.00 sf 10,972 40,512 - - 51,484

  Interior Trim - Panels 84,249.00 SF 10,972 40,512 51,484

  FINISH CARPENTRY 84,249.00 SF 15,782 53,832 69,614

6400.00 ARCHITECTURAL MILLWORK
6410.00 Architectural Millwork - General

22 Millwork-Shops & Delivery 1.00 ls - 27,500 - - 27,500

30 Millwork-Unload & Stock 1.00 ls 4,500 - - - 4,500

70 Millwork-Cabinet-PLM-Base 430.00 lf 20,963 129,000 - - 149,963

72 Millwork-Cabinet-PLM-Wall-Drs 438.00 lf 11,388 87,600 - - 98,988

*80 Millwork-Cabinet-PLM-Locker-Bench & Cubby 196.00 lf 12,740 78,400 - - 91,140

*92 Millwork-Cabinet-PLM-Counter-Work 37.00 lf 1,203 9,250 - - 10,453

94 Millwork-Cabinet-PLM-Check In 24.00 lf 2,340 12,000 - - 14,340

  Architectural Millwork - General 84,249.00 SF 53,133 343,750 396,883

6430.00 Solid Surface Fabrications

22 Solid Surface-Countertops 1,090.00 sf - - 92,650 - 92,650

42 Solid Surface-Panels-Wall 384.00 sf - - 32,640 - 32,640

60 Solid Surface-Sills-Window-12" W 258.00 sf - - 21,930 - 21,930

  Solid Surface Fabrications 84,249.00 SF 147,220 147,220

6440.00 Plastic Fabrications

16 Plastic Fab-Millwork-Resin Panels 500.00 sf 4,063 50,000 - - 54,063

  Plastic Fabrications 84,249.00 SF 4,063 50,000 54,063

6450.00 Panels & Wainscots

20 Panels-FRP-Sheets-Std-0.090"- 4' x 8' 18,552.00 sf 53,144 251,189 - - 304,334

24 Panels-FRP-Trim-All-10' L 6,958.00 lf 24,915 18,636 - - 43,551

54 Panels-Head Walls-PLM-12" H 487.00 lf 6,331 28,003 - - 34,334

  Panels & Wainscots 84,249.00 SF 84,390 297,828 382,218

6499.00 Architectural Millwork - Misc

28 Millwork-Small Tools 10.00 wk - 1,500 - - 1,500

52 Millwork-Matrl Handling-Unload & Stock 1.00 ls 5,500 - - - 5,500

  Architectural Millwork - Misc 84,249.00 SF 5,500 1,500 7,000

  ARCHITECTURAL MILLWORK 84,249.00 SF 147,086 693,078 147,220 987,384

7000.00 THERMAL & MOISTURE
7012.00 Waterproofing

32 Waterproofing-Vertical-Fluid Applied 8,755.00 sf - - 52,530 - 52,530

60 Waterproofing-Pits-Crystaline 672.00 sf - - 6,720 - 6,720

  Waterproofing 84,249.00 SF 59,250 59,250

7014.00 Damproofing

20 Damproofing-Brush On-1 Coat 9,540.00 sf 7,950 6,296 - - 14,246

  Damproofing 84,249.00 SF 7,950 6,296 14,246

7020.00 Air & Vapor Barriers

16 AV Barriers-Building-Air Seal-To Code 84,249.00 sf 20,220 4,212 - - 24,432

*64 AV Barriers-AVB-Spray On 28,870.00 sf - - 173,220 - 173,220

84 AV Barriers-Flashings-Membrane- 9" 1,884.00 lf 3,454 1,809 - 1,570 6,833

  Air & Vapor Barriers 84,249.00 SF 23,674 6,021 173,220 1,570 204,485

7100.00 Fireproofing

22 Fireproofing-Cementitious-Steel & Decks 168,498.00 sf - - 421,245 - 421,245

34 Fireproofing-Intumescent-Steel-Columns-Lobby 1,080.00 sf - - 27,000 - 27,000

  Fireproofing 84,249.00 SF 448,245 448,245

  THERMAL & MOISTURE 84,249.00 SF 31,624 12,317 680,715 1,570 726,226

7200.00 INSULATION
7220.00 Insulation - Building - Rigid - Foundations

24 Rigid-Horiz-25-Polystyrene- 2.00" 2,490.00 sf 1,370 3,595 - - 4,964

34 Rigid-Vertl-25-Polystyrene- 2.00" 9,540.00 sf 9,370 13,773 - - 23,143

  Insulation - Building - Rigid - Foundations 84,249.00 SF 10,739 17,368 28,107

  INSULATION 84,249.00 SF 10,739 17,368 28,107

7400.00 SIDING & SHINGLES
7442.00 Siding - Metal

58 Siding-Metal-ACM-Alpolic 7,284.00 sf - - 473,460 - 473,460

  Siding - Metal 84,249.00 SF 473,460 473,460
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  SIDING & SHINGLES 84,249.00 SF 473,460 473,460

7500.00 ROOFING
7528.00 Roofing - Membrane

84 Roofing-Memb-SF-TPO-Fastened 62,122.00 sf - - 173,942 - 173,942

92 Roofing-Memb-SF-Insulate-Flat-2.00" 3,351.00 sf - - 6,032 - 6,032

94 Roofing-Memb-SF-Insulate-Flat-3.00" 58,771.00 sf - - 155,743 - 155,743

96 Roofing-Memb-SF-Insulate-Flat-4.00" 58,771.00 sf - - 204,523 - 204,523

102 Roofing-Memb-SF-Insulate-Taper-Per Inch 21,933.00 sf - - 21,933 - 21,933

104 Roofing-Memb-SF-Vapor Barrier 58,771.00 sf - - 117,542 - 117,542

108 Roofing-Memb-SF-Cover Board 58,771.00 sf - - 146,928 - 146,928

114 Roofing-Memb-SF-Flashings-Roof Drains 17.00 ea - - 4,250 - 4,250

118 Roofing-Memb-SF-Flashings-RTU 490.00 lf - - 12,250 - 12,250

122 Roofing-Memb-SF-Flashings-Facia- 6" 1,898.00 lf - - 47,450 - 47,450

138 Roofing-Memb-SF-Walkways-Pads 981.00 sf - - 9,810 - 9,810

  Roofing - Membrane 84,249.00 SF 900,402 900,402

7899.00 Roofing - Misc

14 Roofing-Screen-HVAC-Louver- 8' H 3,848.00 sf 21,164 115,440 - 16,033 152,637

  Roofing - Misc 84,249.00 SF 21,164 115,440 16,033 152,637

  ROOFING 84,249.00 SF 21,164 115,440 900,402 16,033 1,053,039

7900.00 SEALANTS & CAULKING
7920.00 Sealants & Caulking

32 Sealants-Exterior-Backer Rod-0.50" 930.00 lf 1,395 46 - 581 2,022

42 Sealants-Exterior-Joint- 0.50" x 0.50" 930.00 lf 2,146 389 - 894 3,429

62 Sealants-Interior-Backer Rod-0.50" 1,884.00 lf 2,826 93 - - 2,919

72 Sealants-Interior-Joint- 0.50" x 0.50" 1,884.00 lf 4,348 791 - - 5,139

*80 Sealants-Interior-Slab Joint-To 0.25" x 1.00" 5,786.00 lf 12,399 3,802 - - 16,201

  Sealants & Caulking 84,249.00 SF 23,113 5,122 1,475 29,710

7922.00 Firestopping

62 Firestopping-Wall Tops-GWB 2,770.00 lf 19,044 47,229 - 2,597 68,869

  Firestopping 84,249.00 SF 19,044 47,229 2,597 68,869

  SEALANTS & CAULKING 84,249.00 SF 42,157 52,350 4,072 98,580

8000.00 DOORS & FRAMES
8010.00 Doors & Frames - General

10 Doors-Materials-Estimate-Kelley Bros. 1.00 ls - * - - 0

  Doors & Frames - General 84,249.00 SF

8110.00 Hollow Metal - Doors

20 Hollow Metal-Door-To 4070 74.00 ea 10,029 29,410 - - 39,439

  Hollow Metal - Doors 84,249.00 SF 10,029 29,410 39,439

8120.00 Hollow Metal - Frames

14 Hollow Metal-Frames-3070/6070 195.00 ea 11,700 87,448 - - 99,148

60 Hollow Metal-Frame-Unload & Stock 195.00 ea 1,625 - - - 1,625

  Hollow Metal - Frames 84,249.00 SF 13,325 87,448 100,773

8210.00 Wood Doors

14 Wood Doors-SC-To 4070-PLM/WV-Prefinished 159.00 ea 21,549 348,456 - - 370,005

72 Wood Doors-SC-Unload & Stock 159.00 ea 4,490 - - - 4,490

  Wood Doors 84,249.00 SF 26,039 348,456 374,495

  DOORS & FRAMES 84,249.00 SF 49,393 465,314 514,707

8300.00 SPECIAL DOORS
8310.00 Access Doors

22 Access-Doors-Panel-DW-16 x 16-NFR 130.00 ea 7,800 13,000 - - 20,800

26 Access-Doors-Panel-DW-24 x 24-NFR 63.00 ea 3,780 14,175 - - 17,955

  Access Doors 84,249.00 SF 11,580 27,175 38,755

8330.00 Coiling Doors

20 Coiling Door-Steel-Insulated-6070-Motor 2.00 ea - - 10,500 - 10,500

20 Coiling Door-Steel-Insulated-8888-Motor 2.00 ea - - 18,750 - 18,750

  Coiling Doors 84,249.00 SF 29,250 29,250

8350.00 Folding Doors

44 Folding Doors-Operable Partitions-Hufcor 290.00 sf - - 29,000 - 29,000

  Folding Doors 84,249.00 SF 29,000 29,000

8370.00 Glass Doors

82 Glass Doors-Alum-Sliders-8674 8.00 ea - - 64,000 - 64,000

  Glass Doors 84,249.00 SF 64,000 64,000

  SPECIAL DOORS 84,249.00 SF 11,580 27,175 122,250 161,005

8400.00 STOREFRONT & WINDOWS
8410.00 Aluminum Entrances & Storefronts

24 Alum Storefront-Interior-To 7' H-Security 315.00 sf - - 20,475 - 20,475

  Aluminum Entrances & Storefronts 84,249.00 SF 20,475 20,475

8425.00 Automatic Entry Doors

30 Auto Doors-Entry-8070-Full Glass 4.00 ea - - 76,800 - 76,800
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  Automatic Entry Doors 84,249.00 SF 76,800 76,800

  STOREFRONT & WINDOWS 84,249.00 SF 97,275 97,275

8500.00 WINDOWS
8520.00 Windows - Aluminum

18 Windows-Alum-Interior-Observation-OR- 4' x 4' 8.00 ea - - 32,000 - 32,000

  Windows - Aluminum 84,249.00 SF 32,000 32,000

  WINDOWS 84,249.00 SF 32,000 32,000

8700.00 DOOR HARDWARE
8702.00 Door Hardware - General

14 Door/Automatic Hardware-By Leaf 233.00 ea 102,631 840,403 - - 943,034

  Door Hardware - General 84,249.00 SF 102,631 840,403 943,034

  DOOR HARDWARE 84,249.00 SF 102,631 840,403 943,034

8800.00 GLASS & GLAZING
8810.00 Glass & Glazing

14 Glass & Glazing-Doors 800.00 sf - - 32,000 - 32,000

84 Glass & Glazing-Window-Sliding-Transaction 24.00 sf - - 1,800 - 1,800

86 Glass & Glazing-Window-Sliding-Service 72.00 sf - - 5,400 - 5,400

  Glass & Glazing 84,249.00 SF 39,200 39,200

8820.00 Glass Films

*26 Glass Film-Security-Bullet Resistant 387.00 sf - - 29,025 - 29,025

  Glass Films 84,249.00 SF 29,025 29,025

  GLASS & GLAZING 84,249.00 SF 68,225 68,225

8900.00 GLAZED CURTAIN WALLS
8910.00 Glazed Curtain Walls

10 Curtainwall/Storefront-Design Assist-Precon 1.00 ls - - 25,000 - 25,000

12 Curtainwall/Storefront-Mobilize 1.00 ls - - 2,000 - 2,000

14 Curtainwall/Storefront-Lifts/Hoisting 1.00 ls - - 10,000 - 10,000

20 Curtainwall/Storefront-Glass-Curtain Wall 2,221.00 sf - - 200,245 - 200,245

22 Curtainwall/Storefront-Glass-Storefront/Windows 1,502.00 sf - - 93,124 - 93,124

24 Curtainwall/Storefront-Glass-Caulking 1.00 ls - - 11,490 - 11,490

---- Curtainwall/Storefront-Glass-Flashings 1.00 ls - - 12,000 - 12,000

---- Curtainwall/Storefront-Bond/Contingency-Fee 1.00 ls - - 63,673 - 63,673

  Glazed Curtain Walls 84,249.00 SF 417,532 417,532

  GLAZED CURTAIN WALLS 84,249.00 SF 417,532 417,532

9250.00 GYPSUM WALLBOARD
9252.00 Gypsum Wallboard - General

32 Gypsum-Boom Lift-To 40' H 260.00 hr - 2,600 - 4,160 6,760

*62 Gypsum-Field Foreman 41.00 wk 123,000 - - - 123,000

*70 Gypsum-Small Tools 41.00 wk - 6,150 - - 6,150

110 Gypsum-Add-Engineered Shop Drawings 1.00 ls - 20,000 - - 20,000

112 Gypsum-Scissor Lift-Elec-To 19' H 2,224.00 hr - - - 11,120 11,120

118 Gypsum-Scissor Lift-RT-To 27' H 260.00 hr - 2,600 - 1,820 4,420

  Gypsum Wallboard - General 84,249.00 SF 123,000 31,350 17,100 171,450

9254.00 Metal Framing - Load Bearing

*30 LGMF-Track-Std- 600 x 16 Ga 4,638.00 lf - 17,856 - - 17,856

32 LGMF-Track-Std- 600 x 18 Ga 846.00 lf - 2,327 - - 2,327

*66 LGMF-Track-Deep- 600 x 16 Ga 1,863.00 lf - 7,992 - - 7,992

*110 LGMF-Stud-CSJ- 600 x 16 Ga 25,631.50 lf - 109,959 - - 109,959

112 LGMF-Stud-CSJ- 600 x 18 Ga 2,546.00 lf - 8,962 - - 8,962

164 LGMF-Stud-CSW- 800 x 16 Ga 16.00 lf - 93 - - 93

*174 LGMF-Stud-CSW-1000 x 16 Ga 1,640.00 lf - 10,824 - - 10,824

*190 LGMF-CR Bridging-Clip Angles 3,796.50 ea 8,859 4,594 - - 13,452

*192 LGMF-CR Bridging-Clip Channel-16 Ga 5,050.00 lf 5,438 5,000 - - 10,438

196 LGMF-Flat Stock- 2.00" x 20 Ga 26,478.00 lf 24,713 7,281 - - 31,994

*202 LGMF-Fastener-Shots & Pins 41,082.00 ea - 40,671 - - 40,671

*204 LGMF-Sill Seal-Standard 2,742.00 lf 1,919 332 - - 2,251

*260 LGMF-Labor-Wall- 600 x 16 Ga x 16" o.c. 25,222.00 sf 86,175 - - - 86,175

*266 LGMF-Labor-Wall- 600 x 18 Ga x 16" o.c. 5,208.00 sf 17,794 - - - 17,794

460 LGMF-Labor-Add-Work-Frame-Ceilings-Ext 3,384.00 sf 5,781 - - - 5,781

460 LGMF-Labor-Add-Work-Frame-Canopy-Face 1,824.00 sf 3,116 - - - 3,116

  Metal Framing - Load Bearing 84,249.00 SF 153,795 215,891 369,686

9256.00 Metal Framing - Non Load Bearing

*38 LGMF-Track- 358 x 20 Ga 18,108.00 lf - 23,903 - - 23,903

46 LGMF-Track- 600 x 20 Ga 8,960.00 lf - 16,755 - - 16,755

60 LGMF-Track-Deep- 358 x 18 Ga 4,596.00 lf - 24,267 - - 24,267

66 LGMF-Track-Deep- 600 x 20 Ga 4,480.00 lf - 15,375 - - 15,375

*88 LGMF-Stud- 358 x 20 Ga 96,235.50 lf - 101,625 - - 101,625
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9256.00 Metal Framing - Non Load Bearing

96 LGMF-Stud- 600 x 20 Ga 69,574.50 lf - 107,145 - - 107,145

*180 LGMF-Labor-Wall- 358 x 16" o.c. 85,226.00 sf 242,657 - - - 242,657

186 LGMF-Labor-Wall- 600 x 16" o.c. 63,270.00 sf 180,144 - - - 180,144

  Metal Framing - Non Load Bearing 84,249.00 SF 422,801 289,069 711,871

9258.00 Ceiling Suspension Systems

20 GWBC-Suspension Grid-650 Type 15,517.00 sf - - 50,430 - 50,430

  Ceiling Suspension Systems 84,249.00 SF 50,430 50,430

9260.00 Gypsum Wallboard

20 GWB-Hung-High Impact-5/8" 5,166.00 sf 6,380 4,432 - - 10,812

24 GWB-Hung-Cement Board-5/8" 3,158.00 sf 9,248 4,968 - - 14,216

*30 GWB-Hung-Firecode-5/8"-Type X 25,222.00 sf 29,546 15,148 - - 44,694

*30 GWB-Hung-Firecode-5/8"-Type X 267,870.00 sf 313,791 247,512 - - 561,302

*30 GWB-Hung-Firecode-5/8"-Type X 51,181.00 sf 59,955 30,739 - - 90,694

*64 GWB-Hung-Shaft Liner-1" 5,088.00 sf 8,149 8,429 - - 16,578

68 GWB-Hung-Sheathing-5/8"-DensGlass 4,732.00 sf 5,543 6,908 - - 12,451

68 GWB-Hung-Sheathing-5/8"-DensGlass 18,630.00 sf 21,824 27,195 - - 49,019

*68 GWB-Hung-Sheathing-5/8"-DensGlass 1,860.00 sf 2,179 2,715 - - 4,894

68 GWB-Hung-Sheathing-5/8"-DensGlass 3,648.00 sf 4,273 4,096 - - 8,370

*80 GWB-Hung-Add-Above 10' H 104,477.00 sf 52,239 - - - 52,239

100 GWB-Beads-Corner 8,916.00 lf 17,832 2,359 - - 20,191

112 GWB-Caulk-Acoustic- 0.50" x 0.50" 34,572.00 lf 93,078 24,719 - - 117,797

*144 GWB-Finish Tape-Fire-1 Coat 56,120.00 sf 17,460 8,025 - - 25,485

*146 GWB-Finish Tape-3 Coat-Level 4 Finish 293,241.00 sf 164,215 69,190 - - 233,405

  Gypsum Wallboard 84,249.00 SF 805,711 456,435 1,262,146

9299.00 Gypsum Wallboard - Misc

62 GWB-Insul-Wall-MF- 3.50"-UF-R15 62,270.00 sf 32,380 104,115 - - 136,496

64 GWB-Insul-Wall-MF- 6.00"-UF-R11 62,270.00 sf 32,380 184,942 - - 217,322

  Gypsum Wallboard - Misc 84,249.00 SF 64,761 289,057 353,818

  GYPSUM WALLBOARD 84,249.00 SF 1,570,068 1,281,803 50,430 17,100 2,919,402

9300.00 TERRAZZO & TILE
9312.00 Ceramic Tile

34 Ceramic Tile-Floor-Porcelain 1,742.00 sf - - 27,872 - 27,872

34 Ceramic Tile-Floor-Porcelain-Base 714.00 sf - - 11,424 - 11,424

50 Ceramic Tile-Wall-Porcelain 3,158.00 sf - - 50,528 - 50,528

  Ceramic Tile 84,249.00 SF 89,824 89,824

9340.00 Terrazzo

20 Terrazzo-Tile-24 x 24-Base 464.00 lf - - 12,064 - 12,064

22 Terrazzo-Tile-24 x 24 2,488.00 sf - - 64,688 - 64,688

  Terrazzo 84,249.00 SF 76,752 76,752

  TERRAZZO & TILE 84,249.00 SF 166,576 166,576

9500.00 ACOUSTICAL TREATMENT
9510.00 Acoustical Ceilings

*30 ACT Ceilings-2 x 2-Mylar Face-Gasket 11,033.00 sf - - 110,330 - 110,330

*46 ACT Ceilings-2 x 2-Fissured-Tegular 23,288.00 sf - - 151,372 - 151,372

50 ACT Ceilings-2 x 4-Fissured-Tegular 12,805.00 sf - - 70,428 - 70,428

76 ACT Ceilings-Metal Slat 1,122.00 sf - - 72,930 - 72,930

  Acoustical Ceilings 84,249.00 SF 405,060 405,060

9516.00 Metal Ceilings

26 Metal Ceilings-Exterior-Metalworks 3,040.00 sf - - 121,600 - 121,600

  Metal Ceilings 84,249.00 SF 121,600 121,600

  ACOUSTICAL TREATMENT 84,249.00 SF 526,660 526,660

9600.00 CARPET & RESILIENT
9630.00 Resilient Flooring - Sheet & Tile

24 Floor-Resilient-Base-Rubber- 4" 12,041.00 lf - - 54,185 - 54,185

34 Floor-Resilient-WVP 9,982.00 sf - - 84,847 - 84,847

46 Floor-Resilient-Sheet 1,749.00 sf - - 14,867 - 14,867

58 Floor-Resilient-VCT-12 x 12 3,266.00 sf - - 14,697 - 14,697

64 Floor-Rubber-Tile-12 x 12 10,736.00 sf - - 107,360 - 107,360

66 Floor-Stairs-Treads-Rubber 346.00 lf - - 5,190 - 5,190

70 Floor-Rubber-Sheet 11,912.00 sf - - 142,944 - 142,944

70 Floor-Stairs-Risers-Rubber 332.00 lf - - 3,818 - 3,818

  Resilient Flooring - Sheet & Tile 84,249.00 SF 427,907 427,907

9650.00 Carpet

56 Floor-Carpet-Tile 1,744.00 sf - - 11,627 - 11,627

  Carpet 84,249.00 SF 11,627 11,627

  CARPET & RESILIENT 84,249.00 SF 439,534 439,534

9700.00 SPECIAL FLOORING
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9710.00 Special Flooring - General

34 Floor-Concrete-Sealer 3,315.00 sf - - 9,945 - 9,945

  Special Flooring - General 84,249.00 SF 9,945 9,945

9720.00 Special Flooring - Epoxy

44 Floor-Epoxy-Standard 8,080.00 sf - - 101,000 - 101,000

44 Floor-Epoxy-Standard-Base 1,155.00 lf - - 14,438 - 14,438

50 Floor-Epoxy-Hospital-OR 12,766.00 sf - - 459,576 - 459,576

50 Floor-Epoxy-Hospital-OR-Base 2,957.00 lf - - 106,452 - 106,452

60 Floor-Epoxy-Curb-Concrete 79.00 lf - - 3,950 - 3,950

  Special Flooring - Epoxy 84,249.00 SF 685,416 685,416

  SPECIAL FLOORING 84,249.00 SF 695,361 695,361

9900.00 FINISH PAINT
9920.00 Finish Paint - Interior

30 Interior Paint-Door Frames-2 Cts 201.00 ea - - 25,125 - 25,125

34 Interior Paint-Dry Fall-Clgs-Steel-2 Cts 2,839.00 sf - - 1,845 - 1,845

54 Interior Paint-GWB-3 Cts 236,314.00 sf - - 236,314 - 236,314

66 Interior Paint-Trim-WD-<  6" 740.00 lf - - 1,258 - 1,258

72 Interior Paint-WD-Exposed 1,688.00 sf - - 2,954 - 2,954

78 Interior Paint-Epoxy-Water Based 53,209.00 sf - - 133,023 - 133,023

82 Interior Paint-Steel-Rail-1 Line 170.00 lf - - 850 - 850

88 Interior Paint-Steel-Rail-Picket 170.00 lf - - 2,040 - 2,040

94 Interior Paint-Steel-Stairs-No Rails 74.00 rs - - 2,960 - 2,960

  Finish Paint - Interior 84,249.00 SF 406,369 406,369

  FINISH PAINT 84,249.00 SF 406,369 406,369

9950.00 WALL COVERINGS
9954.00 Wall Coverings

38 Wall Panels-OR-Altro-Whiterock 16,020.00 sf - - 240,300 - 240,300

  Wall Coverings 84,249.00 SF 240,300 240,300

  WALL COVERINGS 84,249.00 SF 240,300 240,300

10000.00 SPECIALTIES
10152.00 Hospital Cubicles & Track

20 Cubicle-Track-Clg Mtd 390.00 lf 2,925 5,148 - - 8,073

24 Cubicle-Curtains-OFOI 0.00 lf 0 0 - - 0

  Hospital Cubicles & Track 84,249.00 SF 2,925 5,148 8,073

10156.00 Toilet Partitions & Screens

26 Toilet Partitions-Stall-Plastic-Solid 11.00 ea 4,620 12,100 - - 16,720

26 Toilet Partitions-Stall-Plastic-Solid-Over Size 9.00 ea 3,780 12,600 - - 16,380

36 Toilet Partitions-Screen-Plastic-Solid 2.00 ea 240 1,300 - - 1,540

50 Toilet Partitions-Unload & Stock 22.00 ea 880 - - - 880

  Toilet Partitions & Screens 84,249.00 SF 9,520 26,000 35,520

10200.00 Louvers & Vents

40 Louvers-Metal-Alum-In HVAC 0.00 sf 0 0 - - 0

  Louvers & Vents 84,249.00 SF

10260.00 Wall & Corner Guards

28 Wall Guards-Corner-Plastic-3.0 x 3.0" x 4' L 167.00 ea 5,010 22,545 - - 27,555

  Wall & Corner Guards 84,249.00 SF 5,010 22,545 27,555

10400.00 Identifying Devices

16 Signage-Exterior-Allowance 1.00 ls - - 20,000 - 20,000

60 Signage-Interior-Allowance 205.00 ea - - 51,250 - 51,250

  Identifying Devices 84,249.00 SF 71,250 71,250

10500.00 Lockers

22 Lockers-Metal-12" x 15" x 30" 270.00 dr 12,150 56,700 - - 68,850

30 Lockers-PLM-12" x 15" x 30" 44.00 dr 1,980 11,660 - - 13,640

  Lockers 84,249.00 SF 14,130 68,360 82,490

10520.00 Fire Extinguishers & Cabinets

22 Fire Equip-Cabinet-Single-Steel-FE 25.00 ea 1,500 4,375 - - 5,875

*32 Fire Equip-Extinguisher-ABC- 10.00 Lb 28.00 ea 840 3,080 - - 3,920

40 Fire Equip-Knox Box-3200 Series 3.00 ea 180 1,650 - - 1,830

  Fire Extinguishers & Cabinets 84,249.00 SF 2,520 9,105 11,625

10600.00 Special Partitions

20 Special Partition-W. Wire-10 Ga-Walls 210.00 sf 1,083 4,200 - - 5,283

24 Special Partition-W. Wire-10 Ga-Door-3070 1.00 ea 219 550 - - 769

  Special Partitions 84,249.00 SF 1,302 4,750 6,052

10670.00 Storage Shelving

10 Shelving-High Density-Mobile-Donnegan 1.00 ls - - 389,700 - 389,700

10 Shelving-Wire Rack Storage-Donnegan 1.00 ls - - 165,100 - 165,100

  Storage Shelving 84,249.00 SF 554,800 554,800

10800.00 Toilet & Bath Accessories

60 TA-Grab Bar-SS- 1.50" x 18" 26.00 ea 936 910 - - 1,846

66 TA-Grab Bar-SS- 1.50" x 36" 26.00 ea 936 1,040 - - 1,976
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10800.00 Toilet & Bath Accessories

68 TA-Grab Bar-SS- 1.50" x 42" 26.00 ea 1,248 1,300 - - 2,548

120 TA-Mirror-B165-24" x 36" 35.00 ea 1,575 4,375 - - 5,950

152 TA-Mop Strip-B223 x 36" 4.00 ea 180 480 - - 660

194 TA-Robe Hook-B2116 35.00 ea 525 700 - - 1,225

  Toilet & Bath Accessories 84,249.00 SF 5,400 8,805 14,205

  SPECIALTIES 84,249.00 SF 40,807 144,713 626,050 811,570

11000.00 EQUIPMENT
11002.00 Equipment - General

10 Equipment-Design-Matrix-OFCI/CFCI/OFOI 1.00 ls 33,475 10,000 - 2,575 46,050

  Equipment - General 84,249.00 SF 33,475 10,000 2,575 46,050

11110.00 Commercial Laundry & Dry Cleaning

10 Laundry Equipment-NIC 0.00 ls - - 0 - 0

  Commercial Laundry & Dry Cleaning 84,249.00 SF

11160.00 Loading Dock Equipment

24 Loading Dock-Bumpers-24" x 12" 4.00 ea 480 1,000 - - 1,480

42 Loading Dock-Leveler-In Pit-26,000 LB 2.00 ea 2,640 40,000 - - 42,640

48 Loading Dock-Seals-Vertical 2.00 ea - - 3,000 - 3,000

50 Loading Dock-Shelter 2.00 ea - - 5,000 - 5,000

  Loading Dock Equipment 84,249.00 SF 3,120 41,000 8,000 52,120

11170.00 Waste Handling Equipment

10 Waste Equipment-Compactors-NIC 0.00 ls - - 0 - 0

  Waste Handling Equipment 84,249.00 SF

11450.00 Residential Equipment

10 Residential Equip-Appliances-NIC 0.00 ls - - 0 - 0

  Residential Equipment 84,249.00 SF

11700.00 Medical Equipment

14 Medical Equip-OR-Ceilings-Steris-Clean

Suite-W/Hepia Filters

783.00 sf 51,678 - 836,416 11,745 899,839

22 Medical Equip-Surgical-Skytron Package-NIC 0.00 ls - - 0 - 0

24 Medical Equip-Surgical-Lights-OR-NIC 0.00 ls - - 0 - 0

26 Medical Equip-Surgical-Booms-OR-NIC 0.00 ls - - 0 - 0

28 Medical Equip-Sterile Process-Package-Steris-NIC 0.00 ls - - 0 - 0

30 Medical Equip-Scrub Sinks-Skytron-NIC 0.00 ls - - 0 - 0

  Medical Equipment 84,249.00 SF 51,678 836,416 11,745 899,839

  EQUIPMENT 84,249.00 SF 88,273 51,000 844,416 14,320 998,009

12000.00 FURNISHINGS
12100.00 Artwork

10 Artwork-NIC 0.00 ls - - 0 - 0

  Artwork 84,249.00 SF

12500.00 Window Treatments

28 Window Treatment-Shades-Mecho Type 3,715.00 sf - - 46,438 - 46,438

40 Window Treatment-Add-Motorized 1,287.00 sf - - 19,305 - 19,305

  Window Treatments 84,249.00 SF 65,743 65,743

12600.00 Furniture & Accessories

10 Furniture-Loose-NIC 0.00 ls - - 0 - 0

  Furniture & Accessories 84,249.00 SF

12810.00 Plants & Planters

10 Plants & Planters-NIC 0.00 ls - - 0 - 0

  Plants & Planters 84,249.00 SF

  FURNISHINGS 84,249.00 SF 65,743 65,743

13000.00 SPECIAL CONSTRUCTION
13060.00 Special Rooms

24 Special Rooms-Freezer-Panels-Insulated-To 10' H 525.00 sf - - 23,625 - 23,625

26 Special Rooms-Freezer-Mechanical 1.00 ls - - 30,000 - 30,000

  Special Rooms 84,249.00 SF 53,625 53,625

13410.00 Liquid & Gas Storage Tanks

10 Tanks-Site-Oxygen-NIC 0.00 ls - - 0 - 0

  Liquid & Gas Storage Tanks 84,249.00 SF

13980.00 Solar & Wind Energy Systems

22 Energy-Solar-Power Systems-PV-NIC 0.00 ls - - 0 - 0

  Solar & Wind Energy Systems 84,249.00 SF

  SPECIAL CONSTRUCTION 84,249.00 SF 53,625 53,625

14000.00 CONVEYING SYSTEMS
14220.00 Elevators - Traction

20 Elevator-Traction-Freight-4500 LB-OTIS 6.00 st 24,000 - 578,000 - 602,000

  Elevators - Traction 84,249.00 SF 24,000 578,000 602,000

  CONVEYING SYSTEMS 84,249.00 SF 24,000 578,000 602,000

15100.00 FIRE PROTECTION
15110.00 Fire Protection - Sprinkler

12 Sprinkler-Estimate-FIretech 84,249.00 sf - - 390,000 - 390,000

  Fire Protection - Sprinkler 84,249.00 SF 390,000 390,000
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  FIRE PROTECTION 84,249.00 SF 390,000 390,000

15400.00 PLUMBING
15410.00 Plumbing - Estimates

10 Plumbing-VMI Estimate 84,249.00 sf - - 4,254,965 - 4,254,965

  Plumbing - Estimates 84,249.00 SF 4,254,965 4,254,965

  PLUMBING 84,249.00 SF 4,254,965 4,254,965

15500.00 HVAC SYSTEMS
15510.00 HVAC - Estimates

10 HVAC-VMI Estimate 84,249.00 sf - - 16,043,681 - 16,043,681

  HVAC - Estimates 84,249.00 SF 16,043,681 16,043,681

  HVAC SYSTEMS 84,249.00 SF 16,043,681 16,043,681

16100.00 ELECTRICAL SYSTEMS
16110.00 Electrical - Estimates

10 Electrical-Benoit 84,249.00 sf - - 10,361,343 - 10,361,343

  Electrical - Estimates 84,249.00 SF 10,361,343 10,361,343

16113.00 Electrical - Allowances

10 Electrical-GMP-Transmission-Fee 1.00 ls - - 37,412 - 37,412

  Electrical - Allowances 84,249.00 SF 37,412 37,412

  ELECTRICAL SYSTEMS 84,249.00 SF 10,398,755 10,398,755

20100.00 ALLOWANCES
20110.00 Allowances

10 Allowance-Landscape-Entry Sign-Main 1.00 ea - - 50,000 - 50,000

14 Allowance-Mockups-NIC 0.00 ls - - 0 - 0

16 Allowance-Site-Utility-Connections 1.00 ls - - 25,000 - 25,000

  Allowances 84,249.00 SF 75,000 75,000

  ALLOWANCES 84,249.00 SF 75,000 75,000

20300.00 PRECONSTRUCTION
20310.00 Preconstruction

10 Precon-DEW-Fee-NIC 0.00 ls - - 0 - 0

  Preconstruction 84,249.00 SF

  PRECONSTRUCTION 84,249.00 SF

20400.00 DESIGN & ENGINEERING
20410.00 Design & Engineering

10 Design-A & E-NIC 0.00 ls - - -

30 Design-A & E-Mechanical-NIC 0.00 ls - - -

32 Design-A & E-Electrical-NIC 0.00 ls - - -

  Design & Engineering 84,249.00 SF

  DESIGN & ENGINEERING 84,249.00 SF

20500.00 GENERAL CONDITIONS
20502.00 Senior Project Manager

12 Senior Project Manager 70.00 wk 105,000 - - - 105,000

  Senior Project Manager 70.00 WK 105,000 105,000

20504.00 Project Supervision

20 Project Superintendent 70.00 wk 266,000 10,500 - 27,664 304,164

20 Project Superintendent-Assistant 49.00 wk 156,800 7,350 - 19,365 183,515

  Project Supervision 70.00 WK 422,800 17,850 47,029 487,679

20506.00 Project Manager

16 Project Manager 70.00 wk 252,000 10,500 - 27,664 290,164

  Project Manager 70.00 WK 252,000 10,500 27,664 290,164

20508.00 Project Engineer

16 Project Engineer 70.00 wk 165,200 - - 27,664 192,864

20 Project MEPF Engineer 70.00 wk 273,000 - - 28,000 301,000

24 Project MEPF Engineer 70.00 wk 48,160 - - 5,533 53,693

  Project Engineer 70.00 WK 486,360 61,197 547,557

20510.00 Project Clerical Staff

12 Project Assistant 70.00 wk 132,160 - - 6,720 138,880

20 Project Accounting 70.00 wk 28,000 - - 1,680 29,680

  Project Clerical Staff 70.00 WK 160,160 8,400 168,560

20520.00 Project Field Offices

12 Field Office-Rent & Maintain-Single-Large 16.00 mo 1,920 1,600 - 9,600 13,120

18 Field Office-Delivery & Setup 1.00 ea - - - 6,000 6,000

22 Field Office-Equip-Copier-Small 16.00 mo - - - 1,600 1,600

34 Field Office-Equip-Desk Setups 4.00 ea - - - 6,000 6,000

36 Field Office-Equip-Supplies 16.00 mo - 2,000 - - 2,000

38 Field Office-Equip-Coffee & Water 16.00 mo - 1,600 - - 1,600

40 Field Office-First Aid-Supplies 16.00 mo - 400 - - 400

  Project Field Offices 70.00 WK 1,920 5,600 23,200 30,720

20522.00 Project Field Offices - Temp Utilities

20 Field Office-Heat & Power 16.00 mo - 2,400 - - 2,400
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  Project Field Offices - Temp Utilities 70.00 WK 2,400 2,400

20526.00 Project Signage

14 Job Sign-Architect- 4' x 8' 1.00 ea 480 1,200 150 - 1,830

  Project Signage 70.00 WK 480 1,200 150 1,830

20528.00 Project Administration & Meeting

10 Project Admin-Software-Procor 1.00 ls - - 20,000 - 20,000

  Project Administration & Meeting 70.00 WK 20,000 20,000

20540.00 Building Information Modeling

10 BIM-Modeling 0.00 ls - - 0 - 0

  Building Information Modeling 70.00 WK

20590.00 Fee's & Permits & Taxes

12 Fee's-Utility-See Allowances 0.00 ls - - -

32 Permits-Building-South Burlington-Zoning-NIC 0.00 sf - 0 - - 0

42 Permits-Building-South Burlington-Fire Dept 72,558.00 m - 616,743 - - 616,743

  Fee's & Permits & Taxes 70.00 WK 616,743 616,743

20592.00 Insurance

26 Insurance-Bldrs Risk-Non Combustible 72,558.00 m - 126,977 - - 126,977

  Insurance 70.00 WK 126,977 126,977

20596.00 Legal Expense

18 Legal-Expense 1.00 ls - 5,000 - - 5,000

  Legal Expense 70.00 WK 5,000 5,000

  GENERAL CONDITIONS 70.00 WK 1,428,720 786,270 20,150 167,490 2,402,629

20600.00 GENERAL REQUIREMENTS
20604.00 Field Foreman

16 Field Foreman-Ext/QA/QC 50.00 wk 130,000 - - - 130,000

  Field Foreman 70.00 WK 130,000 130,000

20610.00 OSHA & Safety

26 OSHA & Safety-Officer 70.00 wk 49,280 2,100 - 5,320 56,700

  OSHA & Safety 70.00 WK 49,280 2,100 5,320 56,700

20624.00 Temporary Phone & Communications

10 Temp Phone-Hookup 1.00 ea - - 350 - 350

14 Temp Phone-Long Distance-1 Line 16.00 mo - 12,000 - - 12,000

16 Temp Phone-Cellular-1 Line 16.00 mo - 1,200 - - 1,200

20 Temp Phone-Internet Service 16.00 mo - 1,200 - - 1,200

  Temporary Phone & Communications 70.00 WK 14,400 350 14,750

20626.00 Temporary Electrical Services

20 Temp Electric-Hookup 1.00 ls - - 500 - 500

22 Temp Electric-Shell 8.00 mo - 4,800 - - 4,800

28 Temp Electric-Closed In 673,992.00 sm - 33,700 - - 33,700

  Temporary Electrical Services 70.00 WK 38,500 500 39,000

20632.00 Temporary Water

16 Temp Water-To Build 16.00 mo - 1,600 - - 1,600

18 Temp Water-Drinking 16.00 mo - 1,600 - - 1,600

  Temporary Water 70.00 WK 3,200 3,200

20636.00 Temporary Toilets

*18 Temporary Toilet-Rent-5 Each 32.00 mo - 19,200 - - 19,200

  Temporary Toilets 70.00 WK 19,200 19,200

20640.00 Temporary Storage

12 Field Storage-Connex Box-Rental 30.00 mo - 3,750 - - 3,750

14 Field Storage-Deliver & Set 2.00 ea 960 300 500 - 1,760

  Temporary Storage 70.00 WK 960 4,050 500 5,510

20646.00 Temporary Barriers & Fences

52 Temp Fence-Chain Link-To 6' H 1,000.00 lf - - 8,000 - 8,000

58 Temp Fence-Chain Link-Gate-Truck 2.00 ea - - 1,000 - 1,000

  Temporary Barriers & Fences 70.00 WK 9,000 9,000

20654.00 Debris Control

20 Debris-Dumpster-30 Cuyd C & D 65.00 bx - 48,750 - - 48,750

  Debris Control 70.00 WK 48,750 48,750

20656.00 Project Cleanup

22 Job Cleanup-Daily 59.00 wk 42,480 1,475 - - 43,955

  Project Cleanup 70.00 WK 42,480 1,475 43,955

20658.00 Project Closeout & Punchlist

12 Closeout-Punchlist 1.00 ls - - 10,000 - 10,000

40 Closeout-Final Clean-Wash & Wax 74,849.00 sf - - 29,940 - 29,940

42 Closeout-Final Clean-Concrete-Broom 9,400.00 sf 2,350 188 - - 2,538

44 Closeout-Final Clean-Glass-2 Sides 8,252.00 sf 1,857 124 - 619 2,599

  Project Closeout & Punchlist 70.00 WK 4,207 312 39,940 619 45,077

20670.00 Winter Conditions - Temporary Heat

30 Winter-Heat-Shell-Insulated 27,240,708.00 cfw 14,982 249,252 - 29,965 294,200

  Winter Conditions - Temporary Heat 70.00 WK 14,982 249,252 29,965 294,200

20672.00 Winter Conditions - Protection

20 Winter-Protection-Cover-Stick & Poly 3,969.00 sf 2,646 2,381 - 662 5,689
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  Winter Conditions - Protection 70.00 WK 2,646 2,381 662 5,689

20674.00 Winter Conditions - Snow Removal

12 Winter-Snow-Removal 5.00 mo 5,000 1,500 5,000 - 11,500

  Winter Conditions - Snow Removal 70.00 WK 5,000 1,500 5,000 11,500

20682.00 Equipment - Material Handling & Unloading

36 Material Handling-Forklift- 6000#-36' Boom 34.00 wk 48,960 13,600 6,800 21,760 91,120

  Equipment - Material Handling & Unloading 70.00 WK 48,960 13,600 6,800 21,760 91,120

20688.00 Field Quality Testing

30 Testing-Field Quality-NIC 1.00 ls - - 0 - 0

  Field Quality Testing 70.00 WK

20696.00 Office Expense

20 Office Expense-General Supplies 70.00 wk - 1,750 - - 1,750

22 Office Expense-Courier & Mailing 70.00 wk - 3,500 - - 3,500

24 Office Expense-Blueprints-Misc 1.00 ls - 2,500 - - 2,500

  Office Expense 70.00 WK 7,750 7,750

  GENERAL REQUIREMENTS 70.00 WK 298,515 406,470 62,090 58,325 825,400

20700.00 SPECIAL PROJECT REQUIREMENTS
20730.00 Green Construction

32 Green Construction-LEEDs-Silver 1.00 ls - - -

32 LEEDS-Consultant-NIC 0.00 ls - - -

34 Green Construction-LEEDS 1.00 ls 10,000 - - - 10,000

  Green Construction 70.00 WK 10,000 10,000

20740.00 Commissioning

12 Commissioning-Building-NIC 0.00 ls - - -

  Commissioning 70.00 WK

  SPECIAL PROJECT REQUIREMENTS 70.00 WK 10,000 10,000
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Estimate Totals

Description Amount Totals Rate
59,133,689 59,133,689

Vermont State Tax-NIC

Design Contingency 4,730,695 8.000 %

Estimate/Bidding Contingency 4,730,695 8.000 %

Construction Contingency 1,478,342 2.500 %

10,939,732 70,073,421

P & P Bond-NIC

Sub Bonds/SDI 663,614 1.500 %

Warranty & Warehouse 141,474 0.200 %

General Liability 326,511 0.450 %

1,131,599 71,205,020

CM Fee 1,352,895 1.900 %

1,352,895 72,557,915

Total 72,557,915 861.232 /SF
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